| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/29/00
PAGE : 700 -1

ENG NEER S ESTI MATE: $ 35, 335. 29 ROUTE : 127
CALL ORDER : 700 CONTRACT ID: M -24357-A COUNTI ES : STEUBEN
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 05/25/00 COMPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : NA
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BID LOVBI D
1 35-1473618 THREE R VERS BARRI CADE & EQUIP. GO, INC $ 35, 860. 00 100. 0000%
2 35-2040834 GRI DLOCK TRAFFI C SYSTEMS, | NC. $ 43, 804. 41 122. 1539%
| (1) 35-1473618 | (2) 35-2040834 |
| THREE RI VERS BARRI CADE & EQU| GRI DLOCK TRAFFI C SYSTEMS, | N|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e T
SECTI ON 0001  PAVEMENT MARKI NGS
I I |
0001 110- 01001 LUMP| 1310. 00000 1310. 00| 5000. 00000 5000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 04089 6.000 EACH 24. 50000 147. 00| 50. 00000 300. 00|
SHEET SI GN, REMOVE | | |
0003 202- 92607 2.000 EACH 48. 00000 96. 00| 50. 00000 100. 00|
SI GN POST, CHANNEL, REMOVE | | |
0004 801- 06640 21.000 EACH 66. 00000 1386. 00| 68. 00000 1428. 00|
CONSTRUCTI ON SIGN, A | | |
0005 801- 06643 185.000 m | 1. 89000 349. 65| 3. 00000 555. 00|
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | | |
100 nm | | |
0006 801- 06775 LUMP| 3500. 13000 3500. 13| 7200. 00000 7200. 00|
MAI NTAI NI NG TRAFFI C | | |
0007 802- 02489 43.800 m | 32. 30000 1414. 74| 37. 05000 1622. 79|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0008 802- 76035 18.400 n2 | 168. 20000 3094. 88| 99. 63000 1833. 19|
SI GN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2.54 mm THI CKNESS | | |
0009 808- 02157 8.000 EACH 106. 00000 848. 00| 350. 00000 2800. 00|
PAVEMVENT MESSAGE MARKI NGS, REMOVE | | |
0010 808- 04298 2.000 EACH 482. 30000 964. 60| 350. 00000 700. 00|
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0011 808- 06701 160.000 m | 0. 86000 137. 60| 1. 00000 160. 00|
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | |
100nm | | |
0012 808- 06703 945.000 m | 0. 86000 812. 70| 1. 00000 945. 00|

LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 700 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 35, 335. 29 ROUTE : 127
CALL ORDER . 700 CONTRACT ID : M-24357-A COUNTI ES : STEUBEN
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1473618 | (2) 35-2040834

I

| THREE RI VERS BARRI CADE & EQU| GRI DLOCK TRAFFI C SYSTEMS, | N

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0013 808- 06716 4115.000 m | 2. 02000 8312. 30| 3.12000 12838. 80|
LI NE, REMOVE | | |
0014 808- 06716 70.000 m | 2. 02000 141. 40| 7.85000 549. 50|
LINE, REMOVE , TRANSVERSE MARKI MG | | |
0015 808- 75240 655.000 m | 1. 47000 962. 85| 0. 95000 622. 25|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm | |
0016 808- 75245 3320.000 m | 1. 47000 4880. 40 0. 95000 3154. 00|
LI NE, THERMOPLASTIC, SCLID, YELLOW | |
100mm |
0017 808-75278 11.000 m | 4. 25000 46.75 5. 84000 64. 24|

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
SOLI D, YELLON CROSSHATCH LINE, 300mm |

I
I
I
|
I
I
I
|
I
TRANSVERSE MARKI NGS, THERVCPLASTI C, | | I
I
I
I
|
|
|
|
|

0018 808- 75297 18.000 m | 8. 20000 147. 60 10. 73000 193. 14
STOP LI NE, 600mm | |
0019 808- 75300 55.000 m | 5. 10000 280. 50 2. 10000 115. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK LINE, 150mm | |
0020 808- 75320 26.000 EACH 72. 30000 1879. 80 45. 00000 1170. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0021 808- 75325 26.000 EACH 112. 50000 2925. 00 58. 00000 1508. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0022 808- 75996 99.000 EACH 21. 40000 2118. 60| 8. 25000 816. 75|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |
0023 808- 92027 45.000 m | 2.30000 103. 50]| 2. 85000 128. 25|
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ [
200nmm | | |
SECTI ON TOTALS | $ 35, 860. 00| $ 43, 804. 41
------------------------------------------ o m o m et o e e et e e e e e e e m e e e et o e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 35, 860. 00| $ 43, 804. 41|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 702 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 337, 144. 20 ROUTE : SR 1, SR 28 & SR 26
CALL ORDER . 702 CONTRACT ID: M -24790-B COUNTI ES : DELAWARE JAY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RANDCLPH
CONTRACT TIME : 11/03/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2019240 CENTRAL PAINTING |NC. $ 297, 000.00 100. 0000%
2 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 350, 000.00 117. 8451%
3 35-1645115 THREE STAR PAI NTI NG CONDI TI ONAL Bl D $  364,846.90 122. 8440%
| (1) 35-2019240 | (2) 35-1602596 | (3) 35-1645115
| CENTRAL PAI NTING | NC. | | CARUS | NDUSTRI AL PAI NTI NG & THREE STAR PAI NTI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 110- 01001 LUMP|  15000. 00000 15000. 00|  17500. 00000 17500. 00|  17500. 00000 17500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 51859 LUWP| 3000. 00000 3000.00]  35000. 00000 35000. 00|  37166. 25000 37166. 25
PAINT STEEL BRIDGE , STR NO 1 |
0003 619- 51859 LUMP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 3927. 00000 3927.00
PAINT STEEL BRI DGE , STR NO 2 |
0004 619- 51859 LUMP| 3000. 00000 3000.00]  27000. 00000 27000.00|  12781. 45000 12781. 45
PAINT STEEL BRIDGE , STR NO 3 |
0005 619- 61000 LUMP|  168890. 00000 168890. 00|  163812. 00000 163812.00] 182220. 00000 182220. 00
CLEAN STEEL BRIDGE , STR NO 1 | |
0006 619- 61000 LUMP|  20000. 00000 20000. 00|  15000. 00000 15000. 00|  20945. 00000 20945. 00
CLEAN STEEL BRIDGE , STR NO 2 | |
0007 619- 61000 LUMP|  80000. 00000 80000. 00|  81906. 00000 81906.00|  62834. 40000 62834. 40
CLEAN STEEL BRIDGE , STR NO 3 | | |
0008 619- 93423 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 3769. 25000 3769. 25
POLLUTI ON CONTROL , STR NO 1 | | |
0009 619- 93423 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 436. 35000 436. 35
POLLUTI ON CONTROL , STR NO 2 | | |
0010 619- 93423 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 1309. 00000 1309. 00
POLLUTI ON CONTROL , STR NO 3 | | |
0011 709-51821 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 3796. 25000 3796. 25
SURFACE SEAL , STR NO 1 | | |
0012 709-51821 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 436. 35000 436. 35
SURFACE SEAL , STR NO 2 | | |
0013 709-51821 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 1309. 00000 1309. 00
SURFACE SEAL , STR NO 3 | | |
0014 801- 04308 10.000 EACH 10. 00000 100. 00| 2. 00000 20. 00| 165. 00000 1650. 00

ROAD CLOSURE S| GN ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 702 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 337, 144. 20 ROUTE : SR 1, SR 28 & SR 26
CALL ORDER . 702 CONTRACT ID: M -24790-B COUNTI ES : DELAWARE JAY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT RANDCLPH
SET- AS| DE :
| (1) 35-2019240 | (2) 35-1602596 | (3) 35-1645115
| CENTRAL PAI NTI NG, | NC. | I CARUS | NDUSTRI AL PAI NTI NG & THREE STAR PAI NTI NG
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 801- 06605 16. 000 EACH 10. 00000 160. 00| 2.00000 32. 00| 90. 00000 1440. 00
BARRI CADE, |11A | | |
0016 801- 06606 16. 000 EACH 10. 00000 160. 00| 2. 00000 32. 00| 95. 00000 1520. 00
BARRI CADE, 111B | | [
0017 801- 06625 71.000 EACH 10. 00000 710. 00| 2. 00000 142. 00| 115. 00000 8165. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0018 801- 06640 28.000 EACH 10. 00000 280. 00| 2. 00000 56. 00| 75. 00000 2100. 00
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 796. 25000 796. 25
MAI NTAI NI NG TRAFFIC , STR NO 1 | | [
0020 801-06775 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 436. 35000 436. 35
MAI NTAI NI NG TRAFFIC , STR NO 2 | | [
0021 801-06775 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 309. 00000 309. 00
MAI NTAI NI NG TRAFFIC , STR NO 3 | | |
SECTI ON TOTALS | $ 297, 000. 00| $ 350, 000. 00| $ 364, 846. 90
CONTRACT TOTALS | $ 297, 000. 00| $ 350, 000. 00| $ 364, 846. 90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 704 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 168, 970. 00 ROQUTE : 70
CALL ORDER . 704 CONTRACT ID: M-24792-B COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/03/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-2019240 CENTRAL PAI NTI NG | NC. $ 147, 000. 00 100. 0000%
2 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 159, 000. 00 108. 1632%
3  35-1645115 THREE STAR PAI NTI NG $ 160, 001. 00 108. 8442%
4 36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 164, 000. 00 111. 5646%

| (1) 35-2019240 | (2) 35-1602596 | (3) 35-1645115
| CENTRAL PAI NTING | NC. | | CARUS | NDUSTRI AL PAI NTI NG & THREE STAR PAI NTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

[ | |
0001 110-01001 LUWP| 8000. 00000 8000. 00| 7950. 00000 7950. 00| 8000. 00000 8000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 619- 51859 LUMP| 3000. 00000 3000.00]  19282. 00000 19282.00|  18989. 00000 18989. 00
PAINT STEEL BRIDGE , STR NO 1 | | |

0003 619- 51859 LUMP| 2000. 00000 2000. 00| 2246. 00000 2246. 00| 3811. 00000 3811. 00
PAINT STEEL BRIDGE , STR NO 2 | | |

0004 619- 61000 LUMP|  78600. 00000 78600. 00| 112418. 00000 112418.00] 101275. 00000 101275. 00
CLEAN STEEL BRIDGE , STR NO 1 | |

0005 619- 61000 LUMP|  53600. 00000 53600. 00|  13104. 00000 13104.00|  20324. 00000 20324. 00
CLEAN STEEL BRIDGE , STR NO 2 | |

0006 619- 93423 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 2110. 00000 2110. 00
POLLUTI ON CONTROL , STR NO. 1 | | |

0007 619- 93423 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 424. 00000 424. 00
POLLUTI ON CONTROL , STR NO. 2 | | |

0008 709-51821 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 2110. 00000 2110. 00
SURFACE SEAL , STR NO 1 | | |

0009 709-51821 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 424. 00000 424.00
SURFACE SEAL , STR NO 2 | | |

0010 801- 06775 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 2110. 00000 2110. 00
MAI NTAI NING TRAFFIC , STR NO 1 | | |

0011 801- 06775 LUMP| 300. 00000 300. 00| 500. 00000 500. 00| 424. 00000 424.00
MAI NTAI NING TRAFFIC , STR NO 2 | | |

SECTI ON TOTALS | $  147,000. 00| $ 159, 000. 00| $ 160, 001.00
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 147, 000. 00| $ 159, 000. 00| $ 160, 001. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 704 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 168, 970. 00 ROQUTE : 70
CALL ORDER . 704 CONTRACT ID: M-24792-B COUNTI ES : MARI ON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-3350477 | |
| EAGLE PAI NTI NG & MAI NTENANCE| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE PAI NTI NG
I I |
0001 110-01001 LUWP| 8000. 00000 8000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51859 LUWP| 48500. 00000 48500. 00| |
PAINT STEEL BRIDGE, STR NO 1 [ [ [
0003 619-51859 LUWP| 10000. 00000 10000. 00| |
PAINT STEEL BRIDGE , STR NO 2 [ [ [
0004 619-61000 LUWP| 58500. 00000 58500. 00| |
CLEAN STEEL BRIDGE , STR NO 1 [ [ [
0005 619-61000 LUWP| 10500. 00000 10500. 00| |
CLEAN STEEL BRIDGE , STR NO. 2 [ [ [
0006 619-93423 LUWP| 10000. 00000 10000. 00| |
POLLUTI ON CONTROL , STR NO 1 [ | [
0007 619- 93423 LUWP| 3000. 00000 3000. 00| |
POLLUTI ON CONTROL , STR NO 2 | | |
0008 709-51821 LUWP| 2000. 00000 2000. 00| |
SURFACE SEAL , STR NO. 1 | | [
0009 709-51821 LUWP| 500. 00000 500. 00| |
SURFACE SEAL , STR NO. 2 | | [
0010 801-06775 LUWP| 10000. 00000 10000. 00| |
MAI NTAINING TRAFFIC , STR NO. 1 | | [
0011 801-06775 LUWP| 3000. 00000 3000. 00| |
MAI NTAI NING TRAFFIC , STR NO. 2 | | [
SECTI ON TOTALS | $ 164, 000. 00| |

CONTRACT TOTALS [

$ 164, 000.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 706 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 343, 663. 41 ROUTE : 236
CALL ORDER . 706 CONTRACT ID : M -24806-B COUNTI ES : HENDRI CKS PUTNAM
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NQ. / NANVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $  344,319.00 100. 0000%
| (1) 35-1917625 | I
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANCUNT
------------------------------------------ e T

SECTI ON 0001  ASPHALT WEDGE AND LEVEL

I [
0001 105-06790 4.000 M5 | 2200. 00000 8800. 00|

|

FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP|  17200. 00000 17200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 3360.000 n2 | 4.00000 13440. 00| |
SURFACE M LLING ASPHALT | | |
0004 303- 52308 10.000 My | 160. 00000 1600. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0005 303- 52309 375.000 My | 35. 00000 13125. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0006 305- 05204 50.000 My | 150. 00000 7500. 00| |
HVA FOR PATCHI NG | [ |
0007 402- 05495 4900.000 My | 45. 00000 220500. 00| |
HVA WEDGE AND LEVEL | | |
0008 406- 05520 17.000 My | 200. 00000 3400. 00| |
ASPHALT FOR TACK COAT | | |
0009 608- 04396 2.000 EACH 600. 00000 1200. 00| |
SHOULDER DRAI N | | |
0010 610- 05527 260.000 My | 98. 00000 25480. 00| |
HVA FOR APPROACHES | | |
0011 615- 06525 1.000 EACH 400. 00000 400. 00| |
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0012 615- 06527 6.000 EACH 400. 00000 2400. 00| |
MONUVENT, SECTI ON CORNER | | |
0013 720- 44000 3.000 EACH 400. 00000 1200. 00| [
CASTING ADJUST TO GRADE | [ [
0014 801- 06207 705.000 m | 3. 50000 2467. 50 |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0015 801- 06640 28.000 EACH 60. 00000 1680. 00| |
I

CONSTRUCTI ON SI GN, A [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 706 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 343, 663. 41 ROUTE : 236
CALL ORDER . 706 CONTRACT ID : M -24806-B COUNTI ES : HENDRI CKS PUTNAM
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0016 801-06775 LUWP| 18014. 60000 18014. 60| |
MAI NTAI NI NG TRAFFI C | | |
0017 808-06712 1250.000 m | 0. 16000 200. 00| |
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0018 808-06713 14020.000 m | 0. 16000 2243. 20| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0019 808-06714 3970.000 m | 0. 16000 635. 20| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0020 808- 75297 8.000 m | 15. 00000 120. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0021 808- 75300 36.000 m | 3. 50000 126. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150mm | | |
0022 808- 75340 2.000 EACH 360. 00000 720. 00| |
PAVEMENT MESSAGE  MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR | [ |
0023 808- 75996 415. 000 EACH 4. 50000 1867. 50| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 344, 319. 00| |
__________________________________________ o

CONTRACT TOTALS | $ 344, 319.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 708 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 225, 650. 00 ROQUTE : VAR QUS
CALL ORDER . 708 CONTRACT ID : M-24807-B COUNTI ES : VAR QUS
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 10/31/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1645115 THREE STAR PAI NTI NG $ 214, 872. 65 100. 0000%
2  35-2019240 CENTRAL PAI NTI NG | NC. $ 216, 000. 00 100. 5246%
3 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG & CONTRACTI NG $ 235, 970. 00 109. 8185%
4  36-3350477 EAGLE PAI NTI NG & MAI NTENANCE $ 249, 000. 00 115. 8825%
| (1) 35-1645115 | (2) 35-2019240 | (3) 35-1602596
| THREE STAR PAI NTI NG | CENTRAL PAI NTI NG | NC. | I CARUS | NDUSTRI AL PAI NTI NG &
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE PAI NTI NG
[ | |
0001 110-01001 LUWP| 10750. 00000 10750. 00| 12000. 00000 12000. 00| 11800. 00000 11800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619-51859 LUMP| 11381. 00000 11381. 00| 3000. 00000 3000. 00| 8566. 00000 8566. 00
PAINT STEEL BRIDGE, STR NO 1 | | [
0003 619-51859 LUWP| 5213. 25000 5213. 25| 3000. 00000 3000. 00| 4305. 00000 4305. 00
PAINT STEEL BRIDGE , STR NO 2 | | [
0004 619-51859 LUWP| 5213. 25000 5213. 25| 3000. 00000 3000. 00| 4305. 00000 4305. 00
PAINT STEEL BRIDGE , STR NO 3 | | [
0005 619-51859 LUWP| 4405. 50000 4405. 50| 2500. 00000 2500. 00| 5314. 00000 5314. 00
PAINT STEEL BRIDGE , STR NO 4 | | [
0006 619-51859 LUWP| 4405. 50000 4405. 50| 3000. 00000 3000. 00| 4348. 00000 4348. 00
PAINT STEEL BRIDGE, STR NO 5 | | [
0007 619-61000 LUMP| 60698. 00000 60698. 00| 65000. 00000 65000. 00| 59766. 00000 59766. 00
CLEAN STEEL BRIDGE , STR NO. 1 | | [
0008 619-61000 LUMP| 27804. 00000 27804. 00| 30000. 00000 30000. 00| 30036. 00000 30036. 00
CLEAN STEEL BRIDGE , STR NO. 2 | | [
0009 619-61000 LUMP| 27804. 00000 27804. 00| 30000. 00000 30000. 00| 30036. 00000 30036. 00
CLEAN STEEL BRIDGE , STR NO. 3 | | [
0010 619-61000 LUMP| 23496. 00000 23496. 00| 30000. 00000 30000. 00| 37077. 00000 37077. 00
CLEAN STEEL BRIDGE , STR NO 4 | | [
0011 619-61000 LUMP| 23496. 00000 23496. 00| 30000. 00000 30000. 00| 30417. 00000 30417. 00
CLEAN STEEL BRIDGE , STR NO. 5 | | [
0012 619-93423 LUWP| 1264. 55000 1264. 55| 300. 00000 300. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 1 [ | |
0013 619-93423 LUWP| 579. 25000 579. 25| 300. 00000 300. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 2 | | [
0014 619-93423 LUWP| 579. 25000 579. 25| 300. 00000 300. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 3 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 708 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 225, 650. 00 ROQUTE : VAR QUS
CALL ORDER . 708 CONTRACT ID : M-24807-B COUNTI ES : VAR QUS
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1645115 | (2) 35-2019240

(3) 35-1602596
|

I
| THREE STAR PAI NTI NG | CENTRAL PAI NTING | NC. | | CARUS | NDUSTRI AL PAI NTI NG &

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0015 619- 93423 LUMP| 489. 50000 489. 50| 300. 00000 300. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 4 | | |

0016 619- 93423 LUMP| 489. 50000 489. 50| 300. 00000 300. 00| 1000. 00000 1000. 00
POLLUTI ON CONTROL , STR NO 5 | | |

0017 709-51821 LUMP| 1264. 55000 1264. 55| 300. 00000 300. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 1 | | |

0018 709-51821 LUMP| 579. 25000 579. 25| 300. 00000 300. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 2 | | |

0019 709-51821 LUMP| 579. 25000 579. 25| 300. 00000 300. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 3 | | |

0020 709-51821 LUMP| 489. 50000 489. 50| 300. 00000 300. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 4 | | |

0021 709-51821 LUMP| 489. 50000 489. 50| 300. 00000 300. 00| 500. 00000 500. 00
SURFACE SEAL , STR NO 5 | |

I
0022 801-06775 LUWP| 1264. 55000 1264. 55| 300. 00000 300. 00| 500. 00000 500. 00

MAI NTAI NING TRAFFIC , STR NO 1 | | |

0023 801- 06775 LUMP| 579. 25000 579. 25| 300. 00000 300. 00| 500. 00000 500. 00
MAI NTAI NING TRAFFIC , STR NO 2 | | |

0024 801- 06775 LUMP| 579. 25000 579. 25| 300. 00000 300. 00| 500. 00000 500. 00
MAI NTAI NING TRAFFIC , STR NO 3 | | |

0025 801- 06775 LUMP| 489. 50000 489. 50| 300. 00000 300. 00| 500. 00000 500. 00
MAI NTAI NING TRAFFIC , STR NO 4 | | |

0026 801- 06775 LUMP| 489. 50000 489. 50| 300. 00000 300. 00| 500. 00000 500. 00
MAI NTAINING TRAFFIC , STR NO 5 | | |

SECTI ON TOTALS | $  214,872.65| $ 216, 000. 00| $  235,970.00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS [ $ 214, 872. 65| $ 216, 000. 00| $ 235, 970. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 708 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 225, 650. 00 ROQUTE : VAR QUS
CALL ORDER . 708 CONTRACT ID : M-24807-B COUNTI ES : VAR QUS
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 36-3350477 | |
| EAGLE PAI NTI NG & MAI NTENANCE| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

[
0001 110-01001 LUWP| 10000. 00000 10000. 00|

|

|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 619- 51859 LUMP|  30000. 00000 30000. 00| |
PAINT STEEL BRIDGE , STR NO 1 | [ |
0003 619- 51859 LUMP|  15000. 00000 15000. 00| |
PAINT STEEL BRIDGE , STR NO 2 | [ |
0004 619- 51859 LUMP|  15000. 00000 15000. 00| |
PAINT STEEL BRIDGE , STR NO 3 | [ |
0005 619- 51859 LUMP|  19000. 00000 19000. 00| |
PAINT STEEL BRIDGE , STR NO 4 | [ |
0006 619- 51859 LUMP|  16000. 00000 16000. 00| |
PAINT STEEL BRIDGE , STR NO 5 | [ |
0007 619- 61000 LUMP|  30000. 00000 30000. 00| |
CLEAN STEEL BRIDGE , STR NO 1 | [ |
0008 619- 61000 LUMP|  14000. 00000 14000. 00| |
CLEAN STEEL BRIDGE , STR NO 2 | [ |
0009 619- 61000 LUMP|  14000. 00000 14000. 00| |
CLEAN STEEL BRIDGE , STR NO 3 | [ |
0010 619- 61000 LUMP|  19000. 00000 19000. 00| |
CLEAN STEEL BRIDGE , STR NO 4 | [ |
0011 619- 61000 LUMP|  16000. 00000 16000. 00| |
CLEAN STEEL BRIDGE, STR NO 5 | [ |
0012 619- 93423 LUMP|  10000. 00000 10000. 00| |
POLLUTI ON CONTROL , STR NO. 1 | | |
0013 619- 93423 LUMP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR NO. 2 | | |
0014 619- 93423 LUMP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR NO. 3 | | |
0015 619- 93423 LUMP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR NO 4 | | |
0016 619- 93423 LUMP| 5000. 00000 5000. 00| |
POLLUTI ON CONTROL , STR NO 5 | | |
0017 709- 51821 LUMP| 2000. 00000 2000. 00| |
SURFACE SEAL , STR NO 1 | | |
0018 709- 51821 LUMP| 1000. 00000 1000. 00| |
SURFACE SEAL , STR NO 2 | | |
0019 709- 51821 LUMP| 1000. 00000 1000. 00| |
SURFACE SEAL , STR NO 3 | | |
0020 709- 51821 LUMP| 1000. 00000 1000. 00| |
SURFACE SEAL , STR NO 4 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 708 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 225, 650. 00 ROQUTE : VAR QUS
CALL ORDER . 708 CONTRACT ID : M-24807-B COUNTI ES : VAR QUS
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 36-3350477 | |
| EAGLE PAI NTI NG & MAI NTENANCE| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0021 709-51821 LUWP| 1000. 00000 1000. 00| |
SURFACE SEAL , STR NO 5 | | |
0022 801-06775 LUWP| 5000. 00000 5000. 00| |
MAI NTAI NI NG TRAFFIC , STR NO 1 | | |
0023 801-06775 LUWP| 2000. 00000 2000. 00| |
MAI NTAI NI NG TRAFFIC , STR NO 2 | | |
0024 801-06775 LUWP| 2000. 00000 2000. 00| |
MAI NTAI NI NG TRAFFIC , STR NO 3 | | |
0025 801-06775 LUWP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFIC , STR NO 4 | | |
0026 801-06775 LUWP| 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFIC , STR NO 5 | |
SECTI ON TOTALS | $ 249, 000. 00| |

CONTRACT TOTALS |

$ 249, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 710 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 195, 525. 67 ROQUTE : 9
CALL ORDER . 710 CONTRACT ID : M-24820-A COUNTI ES : WH TLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/31/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 110, 761. 00 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 125, 593. 00 113. 3909%
3 35-0997978 PHEND & BROM, | NC. $ 162, 551. 00 146. 7583%
4 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 191, 448. 20 172. 8480%
| (1) 35-1065659 | (2) 35-1817574 | (3) 35-0997978
| BROOKS CONSTRUCTI ON | YARDBERRY LANDSCAPE | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  STORM SEWER CONSTRUCTI ON
I | |
0001 105- 06790 2.000 MS | 1000. 00000 2000. 00| 1200. 00000 2400. 00| 2100. 00000 4200. 00
FI ELD OFFI CE, 300 SFT | | |
0002 110- 01001 LUMP| 5500. 00000 5500. 00| 4700. 00000 4700. 00| 8000. 00000 8000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 203- 02080 0.300 MLE|  22500. 00000 6750. 00| 6666. 66600 2000.00]  30000. 00000 9000. 00
LI NEAR GRADI NG | | |
0004 205- 02229 30.000 LFT | 13. 50000 405. 00| 8. 00000 240. 00| 14. 00000 420. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | |
0005 205- 02231 20.000 LFT | 40. 00000 800. 00| 15. 00000 300. 00| 16. 00000 320. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0006 205- 02236 5.000 EACH 75. 00000 375. 00| 100. 00000 500. 00| 80. 00000 400. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON
0007 211- 02060 435.000 CYS | 15. 00000 6525. 00

|
| 30. 00000 13050. 00| 14. 00000 6090. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0008 303-52308 30.000 TON | 25. 00000 750. 00| 30. 00000 900. 00| 26. 00000 780. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 , | |
DRI VEWAY AND SHOULDER REPAI R | [
0009 621- 01004 1.000 EACH| 1050. 00000 1050. 00| 700. 00000 700. 00| 1100. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | [
SEEDI NG | | |
0010 621- 06559 1800. 000 SYS | 1. 00000 1800. 00| 1. 00000 1800. 00| 1. 50000 2700. 00
MULCHED SEEDI NG R | | |
0011 713-51820 LUMP| 3000. 00000 3000. 00| 4000. 00000 4000. 00| 6000. 00000 6000. 00

TEMPORARY SUPPORT , EXCAVATI ON, [ | |
STRUCTURE NUMBER 5 [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 710 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 195, 525. 67 ROQUTE : 9
CALL ORDER . 710 CONTRACT ID : M-24820-A COUNTI ES : WH TLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1817574 | (3) 35-0997978
| BROCKS CONSTRUCTI ON | YARDBERRY LANDSCAPE | PHEND & BROM, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0012 713-51820 LUWP| 3000. 00000 3000. 00| 4000. 00000 4000. 00| 6000. 00000 6000. 00
TEMPORARY SUPPORT , EXCAVATI ON, | | |
STRUCTURE NUMBER 7 | | |
0013 715-05149 20.000 LFT | 30. 00000 600. 00| 95. 00000 1900. 00| 31. 00000 620. 00
PIPE, TYPE 2, CRCULAR 12 IN. | | |
0014 715-05152 1378. 000 LFT | 35. 00000 48230. 00| 30. 00000 41340. 00| 40. 00000 55120. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | | |
0015 715-46000 2.000 EACH 150. 00000 300. 00| 375. 00000 750. 00| 145. 00000 290. 00
PI PE END SECTION, 12 IN. | | |
0016 716-92460 100. 000 LFT | 100. 00000 10000. 00| 210. 00000 21000. 00| 280. 00000 28000. 00
PI PE, JACKED, 18 IN. , STEEL | | |
0017 720-45035 2.000 EACH 1500. 00000 3000. 00| 1400. 00000 2800. 00| 1640. 00000 3280. 00
I NLET, F7 | | |
0018 720-45410 2.000 EACH 2000. 00000 4000. 00| 1800. 00000 3600. 00| 3700. 00000 7400. 00
MANHOLE, 4 | | |
0019 720-90984 2.000 EACH 2000. 00000 4000. 00| 1800. 00000 3600. 00| 3200. 00000 6400. 00
MANHOLE, C2 | | |
0020 730-03584 1.000 EACH 300. 00000 300. 00| 1200. 00000 1200. 00| 520. 00000 520. 00
SAFETY METAL END SECTION, 4:1, 18 IN. | | [
0021 801- 04308 6. 000 EACH 173. 00000 1038. 00| 375. 00000 2250. 00| 181. 70000 1090. 20
ROAD CLOSURE SI GN ASSEMBLY | | |
0022 801- 06605 12. 000 EACH 63. 00000 756. 00| 144. 00000 1728. 00| 66. 20000 794. 40
BARRI CADE, |11A | | |
0023 801- 06606 4.000 EACH 92. 00000 368. 00| 156. 00000 624. 00| 96. 60000 386. 40
BARRI CADE, |11B | | |
0024 801- 06625 44.000 EACH 51. 00000 2244. 00| 144. 00000 6336. 00| 53. 60000 2358. 40
DETOUR ROUTE MARKER ASSEMBLY | | |
0025 801- 06640 14. 000 EACH 87. 00000 1218. 00| 126. 50000 1771. 00| 91. 40000 1279. 60
CONSTRUCTI ON SI GN, A | | |
0026 801- 06645 2.000 EACH 1. 00000 2. 00| 52. 00000 104. 00| 1. 00000 2.00
CONSTRUCTI ON SI G, B | | [
0027 801-06775 LUMP| 2750. 00000 2750. 00| 2000. 00000 2000. 00| 10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 110, 761. 00| $ 125, 593. 00| $ 162, 551. 00
CONTRACT TOTALS | $ 110, 761. 00| $ 125, 593. 00| $ 162, 551. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 710 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 195, 525. 67 ROQUTE : 9
CALL ORDER . 710 CONTRACT ID : M-24820-A COUNTI ES : WH TLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1817530 | |
| PI ONEER ASSOCI ATES, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  STORM SEWER CONSTRUCTI ON

I
0001 105-06790 2.000 M3S | 3500. 00000 7000. 00|

FI ELD OFFI CE, 300 SFT [ [
0002 110-01001 LUWP| 9300. 00000 9300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [
0003 203-02080 0.300 M LE| 20000. 00000 6000. 00|
LI NEAR GRADI NG |
0004 205-02229 30.000 LFT | 40. 00000 1200. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0005 205- 02231 20.000 LFT | 95. 00000 1900. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | [
0006 205- 02236 5.000 EACH 250. 00000 1250. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [
I

I

I

I

I

|I

I

0007 211-02060 435.000 CYS | 30. 00000 13050. 00
B BORROW FOR STRUCTURE BACKFI LL
0008 303-52308 30.000 TON | 21. 50000 645. 00

COVPACTED AGGREGATE FOR BASE, 0, 53 , [
DRI VEWAY AND SHOULDER REPAI R |
0009 621-01004 1.000 EACH 500. 00000 500. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |
0010 621- 06559 1800. 000 SYS | 2. 75000 4950. 00|
MULCHED SEEDI NG, R | |
0011 713- 51820 LUMP|  22000. 00000 22000. 00

TEMPORARY SUPPCRT , EXCAVATI ON, | |
STRUCTURE NUMBER 5 | |
0012 713-51820 LUWP| 22000. 00000 22000. 00|
TEMPORARY SUPPCRT , EXCAVATI ON, | |
STRUCTURE NUMBER 7 [ |

0013 715-05149 20.000 LFT | 85. 00000 1700. 00|
PIPE, TYPE 2, CRCUAR 12 IN | |
0014 715-05152 1378.000 LFT | 32. 40000 44647. 20|
PIPE, TYPE 2, CRCULAR, 18 IN. | |
0015 715-46000 2.000 EACH 565. 00000 1130. 00|
PI PE END SECTION, 12 IN | |
0016 716-92460 100. 000 LFT | 210. 00000 21000. 00|
I

PI PE, JACKED, 18 IN , STEEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 710 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 195, 525. 67 ROQUTE : 9
CALL ORDER . 710 CONTRACT ID : M-24820-A COUNTI ES : WH TLEY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1817530 | |
| Pl ONEER ASSOCOI ATES, | NC. | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0017 720- 45035 2.000 EACH 2000. 00000 4000. 00| |
I NLET, F7 | | |
0018 720- 45410 2.000 EACH 2500. 00000 5000. 00| |
MANHOLE, C4 | | |
0019 720-90984 2.000 EACH 2700. 00000 5400. 00| |
MANHOLE, C2 | | |
0020 730-03584 1.000 EACH 1150. 00000 1150. 00| |
SAFETY METAL END SECTION, 4:1, 18 IN | | |
0021 801- 04308 6. 000 EACH 173. 00000 1038. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0022 801- 06605 12.000 EACH 63. 00000 756. 00|
BARRI CADE, |11A | | |
0023 801- 06606 4.000 EACH 92. 00000 368. 00| |
BARRI CADE, |11B | | |
0024 801- 06625 44,000 EACH 51. 00000 2244. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0025 801- 06640 14.000 EACH 87. 00000 1218. 00| |
CONSTRUCTI ON SI GN, A | | |
0026 801- 06645 2.000 EACH 1. 00000 2. 00| |
CONSTRUCTI ON SI GN, B | | [
0027 801-06775 LUWP| 12000. 00000 12000. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 191, 448. 20| |

CONTRACT TOTALS

$ 191, 448. 20|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 720 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 256, 250. 00 ROQUTE : VAR QUS
CALL ORDER . 720 CONTRACT ID : M-24841-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT BOONE
CONTRACT TIME : 11/17/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOWBI D
35-1636776 LI NKEL COVPANY $ 255, 000. 00 100. 0000%
35- 1547338 COLGATE ASPHALT MAI NTENANCE $ 273, 200. 00 107. 1372%
3 31- 0780604 CONTRACT SWEEPERS & EQUI PMENT COVPANY $ 327, 520. 00 128. 4392%

| (1) 35-1636776
| LI NKEL COVPANY
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON UNI'T PR CE

SECTI ON 0001  ROADSI DE MAI NTENANCE, MECHANI CAL SVEEPI NG
I
0001 210- 02786 LUVP|  20600. 00000
SVEEPI NG, CYCLE NO. 4 |
0002 210- 04628 120.000 h | 120. 00000
SVEEPI NG, | NCI DENTAL |
0003 210- 93708 LUVMP|  100000. 00000
SWEEPI NG, CYCLE NO 1 |
0004 210- 93709 LUVP|  50000. 00000
SVEEPI NG, CYCLE NO 2 |
0005 210- 93710 LUVP|  70000. 00000
SVEEPI NG, CYCLE NO 3 |
SECTI ON TOTALS | $

CONTRACT TOTALS | $

| (2) 35-1547338

I
20600. 00|

I
14400. 00|

I
100000. 00|

I
50000. 00|
I
70000. 00|

I
255, 000. 00|

255, 000. 00

UNIT PRI CE

24000. 00000
100. 00000
139200. 00000
24000. 00000

74000. 00000

| (3) 31-0780604
| COLGATE ASPHALT MAI NTENANCE | CONTRACT SWEEPERS & EQUI PMEN

24000. ooI|
12000. ooI
139200. 00|
24000. 00

74000. 00|

273, 200. 00

UNT PRI CE

26332. 00000

535. 00000

105328. 00000

26332. 00000

105328. 00000

26332. 00
64200. 00
105328. 00
26332. 00
105328. 00

327, 520. 00

327, 520. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 730 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 70, 400. 00 RQUTE : |-65
CALL ORDER . 730 CONTRACT I D : M -24865-A COUNTI ES : JASPER LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT NEWION
CONTRACT TI ME 75 CALENDAR DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1341875 CAVI NDER & CAVI NDER, | NC. $ 54, 900. 00 100. 0000%
2  35-1958578 FEENEY, V., INC $ 60, 000. 00 109. 2896%
3 35-1606893 OLCO, I NC $ 170, 000. 00 309. 6539%
| (1) 35-1341875 | (2) 35-1958578 | (3) 35-1606893
| CAVI NDER & CAVI NDER, | NC. | FEENEY, V., INC | OLCO | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 RQOADSI DE MAI NTENANCE, MOW NG
I I |
0001 623-04884 1.000 cyd| 18900. 00000 18900. 00| 15000. 00000 15000. 00| 60000. 00000 60000. 00
MON NG CYCLE NO. 1 | | |
0002 623-04885 1.000 cyd| 23000. 00000 23000. 00| 30000. 00000 30000. 00| 80000. 00000 80000. 00
MON NG CYCLE NO. 2 | | [
0003 623- 04886 1.000 cyd| 13000. 00000 13000. 00| 15000. 00000 15000. 00| 30000. 00000 30000. 00
MON NG CYCLE NO. 3 | | [
SECTI ON TOTALS | $ 54, 900. 00| $ 60, 000. 00| $ 170, 000. 00
------------------------------------------ Hre o e m e e e e e e e e e et m e e e e e e e e e o e e e e e e e e e e e e e e e eeoeeeeao
CONTRACT TOTALS | $ 54, 900. 00| $ 60, 000. 00| $ 170, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/29/00
PAGE : 740 -1

ENG NEER S ESTI MATE: $ 31, 800. 00 ROUTE : 912
CALL ORDER . 740 CONTRACT 1D : M -24866-A COUNTI ES : LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME 25 CALENDAR DAYS
CONTRACT DESCRI PTI ON URBAN PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-2034028 C & HMONNG |INC $ 19, 000. 00 100. 0000%
2 35-1341875 CAVI NDER & CAVI NDER, | NC. CONDI TI ONAL BI D $ 21, 250. 00 111. 8421%
| (1) 35-2034028 | (2) 35-1341875 |
|C & HMOWNG | NC | CAVI NDER & CAVI NDER, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001 ROADSI DE MAI NTENANCE, MOW NG
I | |
0001 623-04884 1.000 cCyC| 6000. 00000 6000. 00| 5000. 00000 5000. 00|
MOW NG CYCLE NO 1 | | |
0002 623- 04885 1.000 cCyC| 5000. 00000 5000. 00| 4250. 00000 4250. 00|
MOW NG, CYCLE NO 2 | | |
0003 623- 04886 1.000 cCyC| 4000. 00000 4000. 00| 4000. 00000 4000. 00|
MOW NG, CYCLE NO 3 | | |
0004 623-04887 1.000 cCyC| 2000. 00000 2000. 00| 4000. 00000 4000. 00|
MOW NG, CYCLE NO 4 | | |
0005 623- 05684 1.000 cCyC| 2000. 00000 2000. 00| 4000. 00000 4000. 00|
MOW NG, CYCLE NO 5 | | |
SECTI ON TOTALS | $ 19, 000. 00| $ 21, 250. 00|
__________________________________________ S )
CONTRACT TOTALS | $ 19, 000. 00| $ 21, 250. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 750 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 82, 000. 00 ROUTE : 41, 2, 30, 49,
CALL ORDER . 750 CONTRACT ID: M -24867-A COUNTI ES : NEWON LAKE
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT PORTER
CONTRACT TI ME 95 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANVE BI D LOW BI D
1  35-1341875 CAVI NDER & CAVI NDER, | NC. $ 59, 700. 00 100. 0000%
2 35-1606893 oLCO, INC. $ 140, 000. 00 234. 5058%
| (1) 35-1341875 | (2) 35-1606893 [
| CAVI NDER & CAVINDER, INC. |COLCO |INC. [
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ B S
SECTI ON 0001  ROADSI DE MAI NTENANCE, MOW NG
I | |
0001 623- 04884 1.000 CYCL|  18700.00000 18700.00]  50000. 00000 50000. 00|
MOW NG, CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  26000. 00000 26000.00]  70000. 00000 70000. 00|
MOW NG CYCLE NO 2 | | [
0003 623- 04886 1.000 CYCL|  15000. 00000 15000. 00|  20000. 00000 20000. 00|
MOW NG, CYCLE NO 3 | | [
SECTI ON TOTALS | $ 59, 700. 00| $ 140, 000. 00|
------------------------------------------ o m e e e o e e e et m e e e e e e m e e e e e e e e e e e e e e e e o e meeaoao-n

CONTRACT TOTALS | $ 59, 700. 00| $ 140, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/29/00
PAGE : 760 -1

ENG NEER S ESTI MATE: $ 110, 500. 00 ROUTE : 80 / 94
CALL ORDER . 760 CONTRACT ID: M -24868-A COUNTI ES : LAKE PORTER
LETTI NG DATE : 03/21/00 10:00 AM D STRI CT . LAPORTE DI STRI CT LAPORTE
CONTRACT TI ME 76 CALENDAR DAYS
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-2034028 C & HMONNG |INC $ 77, 000. 00 100. 0000%
2  35-1606893 QL0 INC $ 220, 000. 00 285. 7142%
| (1) 35-2034028 | (2) 35-1606893 |
|C & H MOWNG, | NC. | OLCO, I NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 ROADSI DE MAI NTENANCE, MOW NG
[ | |
0001 623-02344 LUWP| 13000. 00000 13000. 00| 30000. 00000 30000. 00|
MOW NG CYCLE NO 1 | | |
0002 623-02345 LUWP| 11000. 00000 11000. 00| 30000. 00000 30000. 00|
MOW NG, CYCLE NO 2 | | |
0003 623-02346 LUWP| 11000. 00000 11000. 00| 30000. 00000 30000. 00|
MOW NG, CYCLE NO 3 | | |
0004 623-04887 1.000 cCyQ| 6000. 00000 6000. 00| 30000. 00000 30000. 00|
MOW NG, CYCLE NO 4 | | |
0005 623- 05684 1.000 cCyQ| 6000. 00000 6000. 00| 30000. 00000 30000. 00|
MOW NG, CYCLE NO 5 | | |
0006 623-06008 1.000 cCvyC| 11000. 00000 11000. 00| 30000. 00000 30000. 00|
MOW NG, CYCLE NO 7 | | |
0007 623-06704 1.000 cCvyC| 13000. 00000 13000. 00| 30000. 00000 30000. 00|
MOW NG, CYCLE NO 6 | | |
0008 623-06707 1.000 cCvyd| 6000. 00000 6000. 00| 10000. 00000 10000. 00|
MON NG, CYCLE NO. 8 | | |
SECTI ON TOTALS | $ 77, 000. 00| $ 220, 000. 00|
------------------------------------------ ey
CONTRACT TOTALS | $ 77, 000. 00| $ 220, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 770 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 85, 500. 00 ROUTE : US 30, US 31 & US 6
CALL ORDER . 770 CONTRACT ID : M -24869-A COUNTI ES : VAR QUS
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME 75 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-2034028 C & HMOWNG | NC $ 58, 000. 00 100. 0000%
2 35-1341875 CAVI NDER & CAVI NDER, |NC. CONDI TI ONAL BID $ 58, 400. 00 100. 6896%
3 35-1376229 COVMPTON' S MOW NG SERVI CE CONDI TI ONAL BI D $ 67, 000. 00 115. 5172%
4 35-1606893 0LCO, INC. $ 180, 000. 00 310. 3448%
| (1) 35-2034028 | (2) 35-1341875 | (3) 35-1376229
|C & H MDWNG, | NC. | CAVI NDER & CAVINDER, INC. | COVPTON S MOW NG SERVI CE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ROADSI DE MOW NG
I | |
0001 623-04884 1.000 CYCL| 22000. 00000 22000.00]  18600. 00000 18600. 00]  25000. 00000 25000. 00
MOW NG CYCLE NO 1 | | |
0002 623- 04885 1.000 CYCL| 22000. 00000 22000.00]  23800. 00000 23800. 00|  30000. 00000 30000. 00
MOW NG CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL|  14000. 00000 14000. 00|  16000. 00000 16000. 00]  12000. 00000 12000. 00
MOW NG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 58, 000. 00| $ 58, 400. 00| $ 67, 000. 00
------------------------------------------ T ey

CONTRACT TOTALS | $ 58, 000. 00| $ 58, 400. 00| $ 67, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 770 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 85, 500. 00 ROUTE : US 30, US 31 & US 6
CALL ORDER . 770 CONTRACT ID : M -24869-A COUNTI ES : VAR QUS
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1606893 | |
| OLCO, I NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 RQOADSI DE MOW NG
I I |
0001 623-04884 1.000 cyd| 60000. 00000 60000. 00| |
MON NG, CYCLE NO. 1 | | [
0002 623- 04885 1.000 cyd| 80000. 00000 80000. 00| |
MON NG, CYCLE NO. 2 | | [
0003 623- 04886 1.000 cyd| 40000. 00000 40000. 00| |
MON NG, CYCLE NO. 3 | | [
SECTI ON TOTALS | $ 180, 000. 00| |
__________________________________________ o
CONTRACT TOTALS | $ 180, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 780 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 54, 000. 00 ROUTE : SR 2; US 20, 31 & 35
CALL ORDER . 780 CONTRACT I D : M -24870-A COUNTI ES : LAPORTE ST. JOSEPH
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME 51 CALENDAR DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1376229 COMPTON S MOWN NG SERVI CE $ 53, 800. 00 100. 0000%
2  35-2034028 C & HMOWNG | NC $ 61, 000. 00 113. 3828%
3 35-1606893 OLCO, I NC $ 185, 000. 00 343. 8661%
| (1) 35-1376229 | (2) 35-2034028 | (3) 35-1606893
| COWPTON S MOW NG SERVI CE |C & HMONNG | NC | OLCO, I NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001  RQADSI DE MOW NG
I I |
0001 623-04884 1.000 cyd| 20000. 00000 20000. 00| 18000. 00000 18000. 00| 70000. 00000 70000. 00
MON NG CYCLE NO. 1 | | |
0002 623-04885 1.000 cyd| 20000. 00000 20000. 00| 26000. 00000 26000. 00| 80000. 00000 80000. 00
MON NG CYCLE NO. 2 | | [
0003 623- 04886 1.000 cyd| 13800. 00000 13800. 00| 17000. 00000 17000. 00| 35000. 00000 35000. 00
MON NG CYCLE NO. 3 | | [
SECTI ON TOTALS | $ 53, 800. 00| $ 61, 000. 00| $ 185, 000. 00
------------------------------------------ Hre o e m e e e e e e e e e et m e e e e e e e e e o e e e e e e e e e e e e e e e eeoeeeeao
CONTRACT TOTALS | $ 53, 800. 00| $ 61, 000. 00| $ 185, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER : 790 CONTRACT I D :
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT :
CONTRACT TI ME
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

M -24871-A
LAPORTE DI STRI CT
15 CALENDAR DAYS

RQUTE : US 24
COUNTI ES : CASS

DATE : 03/29/00
PAGE : 790 -1

1 35-1376229 COVPTON S MOW NG SERVI CE
2 35-1958578 FEENEY, V., INC

PRQIECT( S)
TOTAL
BI D
$ 28, 000. 00
$ 32, 500. 00

100. 0000%
116. 0714%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 800 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 83, 829.51 ROUTE : SR 44
CALL ORDER . 800 CONTRACT ID : M -24883-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 07/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2064912 B & P CONSTRUCTI ON $ 55, 736. 25 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 60, 534. 23 108. 6083%
3 35-1542461 SWEENEY CONSTRUCTI ON' CORPCRATI ON $ 68, 731. 00 123. 3147%
4 35-1619477 BROM, L.L. CONSTR CO, INC $ 74, 634. 86 133. 9072%
5 35-1357381 O MARA, DAVE CONTRACTCR $ 76, 434. 40 137. 1358%
6  35-1991044 JOHNSON COVPANY, | NC. $ 79, 755. 90 143. 0952%
7  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 87, 150. 00 156. 3614%
8  35-1315965 FOX OONTRACTORS $ 88, 365. 60 158. 5424%
9  35-1139301 E & B PAVING |NC. $ 103, 000.00 184. 7989%
10 35-1128289 BEATY CONSTRUCTI ON, | NC. $  112,925.90 202. 6076%
| (1) 35-2064912 | (2) 35-1817574 | (3) 35-1542461
| B & P CONSTRUCTI ON | YARDBERRY LANDSCAPE | SWEENEY CONSTRUCTI ON CORPORA
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 3.000 MOS | 1250. 00000 3750. 00| 1100. 00000 3300. 00| 550. 00000 1650. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 500. 00000 500. 00| 2000. 00000 2000. 00| 1900. 00000 1900. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 5396. 00000 5396. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51328 LUMP] 2346. 00000 2346. 00| 3000. 00000 3000. 00| 1835. 00000 1835. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0005 203- 02000 55.000 n8 | 15. 00000 825. 00| 50. 00000 2750. 00| 31. 00000 1705. 00
EXCAVATI ON,  COVMMON | | |
0006 213-52830 3.000 n8 | 95. 00000 285. 00| 280. 00000 840. 00| 559. 00000 1677. 00
FLOMBLE MORTAR | |
0007 303- 60012 7.300 My | 28. 50000 208. 05| 45. 00000 328. 50| 38. 00000 277. 40
AGGREGATE, 2 | | |
0008 303- 94433 26.400 18 | 25. 00000 660. 00| 35. 00000 924. 00| 35. 00000 924. 00
AGGREGATE, 12 | | |
0009 305- 06082 14.900 My | 268. 50000 4000. 65| 100. 00000 1490. 00| 160. 00000 2384. 00
HVA PATCHI NG FOR ASPHALT PAVEMVENT | | |
0010 616- 02320 790.000 n2 | 1. 65000 1303. 50| 4.00000 3160. 00| 2. 20000 1738. 00
GEOTEXTI LES | | |
0011 616- 05689 343.000 My | 21. 00000 7203. 00| 25. 00000 8575. 00| 44. 00000 15092. 00

R PRAP, CLASS 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 800 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 83, 829.51 ROUTE : SR 44
CALL ORDER . 800 CONTRACT ID : M -24883-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2064912 | (2) 35-1817574 | (3) 35-1542461
| B & P CONSTRUCTI ON | YARDBERRY LANDSCAPE | SWEENEY CONSTRUCTI ON CORPORA
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0012 616- 06405 345.000 My | 17. 50000 6037. 50| 30. 00000 10350. 00| 28. 00000 9660. 00
R PRAP, REVETNMENT | | |
0013 616- 06451 19.700 My | 25. 00000 492. 50| 45. 00000 886. 50| 66. 00000 1300. 20
R PRAP, UNI FORM | | |
0014 621-06570 2.000 nB8 | 100. 00000 200. 00| 65. 00000 130. 00| 103. 00000 206. 00
TOP SO L [ [ [
0015 621-06574 6.500 n2 | 10. 00000 65. 00| 86. 00000 559. 00| 15. 00000 97. 50
SODDI NG | | [
0016 715-04612 24,900 m | 560. 00000 13944. 00| 465. 75000 11597. 18| 373. 00000 9287. 70
Pl PE LI NER, THERMOPLASTI C, 900 mm | | |
0017 715-05242 10.100 m | 270. 53000 2732. 35| 185. 50000 1873. 55| 602. 00000 6080. 20
PI PE, TYPE 1, DEFORMED, M N. AREA 0.83 | | |
n2 (1240mm X 840nm CORRUGATED STEEL | | |
Pl PE) | | |
0018 801-04308 11.000 EACH 68. 90000 757. 90| 75. 00000 825. 00| 88. 00000 968. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0019 801- 06605 4.000 EACH 42. 40000 169. 60| 50. 00000 200. 00| 130. 00000 520. 00
BARRI CADE, |11A | | [
0020 801- 06606 4.000 EACH 53. 00000 212. 00| 60. 00000 240. 00| 130. 00000 520. 00
BARRI CADE, 111B | | [
0021 801- 06625 23.000 EACH 95. 40000 2194. 20| 103. 50000 2380. 50| 83. 00000 1909. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0022 801- 06640 15.000 EACH 63. 60000 954. 00| 75. 00000 1125. 00| 100. 00000 1500. 00
CONSTRUCTI ON SI GN, A | | [
0023 801- 06775 LUVP| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 55, 736. 25| $ 60, 534. 23| $ 68, 731. 00
CONTRACT TOTALS | $ 55, 736. 25| $ 60, 534. 23| $ 68, 731. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 800 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 83, 829.51 ROUTE : SR 44
CALL ORDER . 800 CONTRACT ID : M -24883-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1619477 | (5) 35-1357381 (6) 35-1991044

| BROAN, L.L. CONSTR CO, |NC O MARA, DAVE CONTRACTCR JOHNSON COVPANY, | NC.

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

|
0001 105- 06790 3.000 MXS |  1625.00000 4875.00]  1200. 00000 3600.00]  1250. 00000 3750. 00
FIELD CFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  2395. 00000 2395.00]  3250.00000 3250.00]  3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEER! NG | | |
0003 110- 01001 LUMP[  3500. 00000 3500.00]  4000. 00000 4000.00]  5500. 00000 5500. 00
MDBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 51328 LUMP|  7800. 00000 7800.00]  3895. 00000 3895.00]  2700. 00000 2700. 00
PRESENT STRUCTURE, REMOVE PCRTI ONS | |
0005 203- 02000 55.000 N8 | 24. 87000 1367. 85| 48. 00000 2640. 00] 50. 00000 2750. 00
EXCAVATI ON, COMVON | | |
0006 213- 52830 3.000 | 310. 00000 930.00]  1025.00000 3075. 00] 270. 00000 810. 00
FLOMBLE MORTAR | |
0007 303- 60012 7.300 My | 21. 75000 158. 77| 47. 00000 343. 10] 18. 00000 131. 40
AGGREGATE, 2 | |
0008 303- 94433 26.400 18 | 25. 82000 681. 64| 52. 00000 1372. 80] 16. 00000 422. 40
AGGREGATE, 12 | | |
0009 305- 06082 14.900 My | 159. 79000 2380. 87| 156. 00000 2324. 40) 200. 00000 2980. 00
HVA PATCHI NG FOR ASPHALT PAVENENT | | |
0010 616- 02320 790.000 n2 | 4. 18000 3302. 20| 2. 25000 1777. 50| 1. 50000 1185. 00
GEOTEXTI LES | | |
0011 616- 05689 343.000 My | 22. 86000 7840. 98] 31. 00000 10633. 00| 20. 00000 6860. 00
RI PRAP, CLASS 2 | | |
0012 616- 06405 345.000 My | 21. 86000 7541. 70| 27. 00000 9315. 00| 18. 00000 6210. 00
RI PRAP, REVETMENT | | |
0013 616- 06451 19.700 My | 31. 95000 629. 41] 48. 00000 945. 60| 18. 00000 354. 60
RI PRAP, UNI FORM | | |
0014 621- 06570 2.000 n8 | 162. 00000 324. 00| 200. 00000 400. 00| 40. 00000 80. 00
TOP SOl L | | |
0015 621- 06574 6.500 n2 | 11. 95000 77.67| 150. 00000 975. 00| 125. 00000 812. 50
SCDDI NG | | |
0016 715- 04612 24.900 m | 276. 62000 6887. 83| 395. 00000 9835. 50 800. 00000 19920. 00
PI PE LINER, THERMOPLASTI C, 900 mm | | |
0017 715- 05242 10.100 m | 421. 48000 4256. 94| 575. 00000 5807. 50 600. 00000 6060. 00
PIPE, TYPE 1, DEFORVED, MN AREA 0.83 | |
M2 (1240mm X 840mm CORRUGATED STEEL | |
Pl PE) | | |
0018 801- 04308 11.000 EACH 300. 00000 3300. 00] 85. 00000 935. 00| 110. 00000 1210. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0019 801- 06605 4.000 EACH 325. 00000 1300. 00] 150. 00000 600. 00| 90. 00000 360. 00
|

BARRI CADE, |11A | |



ENG NEER S ESTI MATE: $

CALL CRDER : 800
LETTI NG DATE : 03/21/00 10:00 AM

83, 829. 51

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

M -24883- A
GREENFI ELD DI STRI CT

RQUTE : SR
COUNTI ES

DATE : 03/29/00
PACGE : 800 -4

44

SHELBY

| (4) 35-1619477

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0020 801-06606 4.000 EACH
BARRI CADE, 111B [

0021 801-06625 23.000 EACH

DETOUR ROUTE MARKER ASSEMBLY

0022 801-06640
CONSTRUCTI ON SI GN, A
0023 801-06775 LUMP

MAI NTAI NI NG TRAFFI C
SECTI ON TOTALS |

I
15.000 EACH

| BROW, L.L. CONSTR OO,

UNI'T PR CE

395. 00000
85. 00000
310. 00000

6900. 00000

| (5) 35-1357381

1580. 00|

I
1955. 00|

I
4650. 00|

I
6900. 00|

I
74, 634. 86|

74, 634. 86

UNI T PRI CE

150. 00000
70. 00000
100. 00000
7000. 00000

I
INC| O MARA, DAVE CONTRACTOR |
I

ANMOUNT]
600. 00|
1610. ooI
1500. ooI
7000. ooI
76,434.40I

76, 434. 40|

(6) 35-1991044
JOHNSON COVPANY, | NC.

UNT PRI CE AMOUNT
100. 00000 400. 00
120. 00000 2760. 00
100. 00000 1500. 00

10000. 00000 10000. 00
$ 79, 755. 90
$ 79, 755. 90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 800 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 83, 829. 51 ROUTE : SR 44
CALL ORDER : 800 CONTRACT 1D : M -24883- A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (7) 35-1917625 | (8) 35-1315965 [(9) 35-1139301
| M LESTONE CONTRACTCRS, L.P. | FOX CONTRACTORS |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRI CE AMDUNT|  UNIT PRI CE AVDUNT
------------------------------------------ 5
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105- 06790 3.000 MOS|  1800.00000 5400.00]  1300. 00000 3900.00|  2200. 00000 6600. 00
FIELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUVMP|  2500. 00000 2500.00]  4000. 00000 4000.00|  3500. 00000 3500. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0003 110- 01001 LUMP|  4350. 00000 4350.00]  4300. 00000 4300.00|  8000. 00000 8000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 51328 LUMP|  4000. 00000 4000.00]  10000. 00000 10000.00|  4000. 00000 4000. 00
PRESENT STRUCTURE, REMOVE PCRTI ONS | |
0005 203- 02000 55.000 n8 | 45. 00000 2475. 00| 50. 00000 2750. 00| 70. 00000 3850. 00
EXCAVATI ON, COMVON | | |
0006 213- 52830 3.000 | 420. 00000 1260. 00] 430. 00000 1290. 00] 400. 00000 1200. 00
FLOMBLE MORTAR | |
0007 303- 60012 7.300 My | 17. 00000 124. 10| 40. 00000 292. 00| 140. 00000 1022. 00
AGGREGATE, 2 | |
0008 303- 94433 26.400 n8 | 25. 00000 660. 00| 30. 00000 792. 00| 80. 00000 2112. 00
AGGREGATE, 12 | | |
0009 305- 06082 14.900 My | 120. 00000 1788. 00| 90. 00000 1341. 00| 180. 00000 2682. 00
HVA PATCH NG FCR ASPHALT PAVENENT | | |
0010 616- 02320 790.000 n2 | 4.00000 3160. 00| 2. 00000 1580. 00 2. 50000 1975. 00
GEOTEXTI LES | | |
0011 616- 05689 343.000 My | 37. 00000 12691. 00| 28. 00000 9604. 00| 75. 00000 25725. 00
RI PRAP, CLASS 2 | | |
0012 616- 06405 345.000 My | 37. 00000 12765. 00| 28. 00000 9660. 00| 48. 00000 16560. 00
RI PRAP, REVETMENT | | |
0013 616- 06451 19.700 My | 37. 00000 728. 90| 28. 00000 551. 60| 55. 00000 1083. 50
RI PRAP, UNI FORM | | |
0014 621- 06570 2.000 n8 | 380. 00000 760. 00| 150. 00000 300. 00| 800. 00000 1600. 00
TOP SO L | | |
0015 621- 06574 6.500 n2 | 275. 00000 1787. 50| 120. 00000 780. 00| 125. 00000 812. 50
SCDDI NG | | |
0016 715- 04612 24.900 m | 880. 00000 21912. 00| 780. 00000 19422. 00| 500. 00000 12450. 00
PIPE LINER, THERMOPLASTI C, 900 mm | | |
0017 715- 05242 10.100 m | 250. 00000 2525. 00| 450. 00000 4545, 00| 305. 00000 3080. 50
PIPE, TYPE 1, DEFORVED, MN AREA 0.83 | |
2 (1240mm X 840mm CORRUGATED STEEL | |
Pl PE) | | |
0018 801- 04308 11.000 EACH| 68. 50000 753. 50| 68. 00000 748. 00| 65. 00000 715. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0019 801- 06605 4.000 EACH 42. 00000 168. 00| 42. 00000 168. 00| 40. 00000 160. 00
|

BARRI CADE, |11A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 800 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 83, 829.51 ROUTE : SR 44
CALL ORDER . 800 CONTRACT ID : M -24883-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | (8) 35-1315965 | (9) 35-1139301
| M LESTONE CONTRACTORS, L. P. | FOX CONTRACTCRS |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801- 06606 4.000 EACH 53. 00000 212. 00| 53. 00000 212. 00| 50. 00000 200. 00
BARRI CADE, 111B | | |
0021 801- 06625 23.000 EACH 95. 00000 2185. 00| 95. 00000 2185. 00| 90. 00000 2070. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0022 801- 06640 15.000 EACH 63. 00000 945. 00| 63. 00000 945. 00| 60. 00000 900. 00
CONSTRUCTI ON SI GN, A | | [
0023 801- 06775 LUWP| 4000. 00000 4000. 00| 9000. 00000 9000. 00| 2702. 50000 2702. 50
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 87, 150. 00| $ 88, 365. 60| $ 103, 000. 00
------------------------------------------ e o m m e e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e eemeaeaaaao
CONTRACT TOTALS | $ 87, 150. 00| $ 88, 365. 60| $ 103, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PACGE : 800 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 83, 829.51 ROUTE : SR 44
CALL ORDER . 800 CONTRACT ID : M -24883-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (10) 35-1128289 | |

| BEATY CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 3.000 M3S | 700. 00000 2100. 00

n2 (1240nm X 840nm CORRUGATED STEEL

| |
FIELD OFFI CE, 27.9 n® | | |
0002 105- 06845 LUMP|  4000. 00000 4000. 00] |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  5646. 30000 5646. 30| |
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0004 202-51328 LUMP|  10061. 00000 10061. 00| |
PRESENT STRUCTURE, REMOVE PCRTI ONS | |
0005 203- 02000 55.000 n8 | 42. 00000 2310. 00| |
EXCAVATI ON, COMVON | | |
0006 213- 52830 3.000 n8 | 475. 00000 1425. 00| |
FLOMBLE MORTAR | |
0007 303- 60012 7.300 My | 425. 00000 3102. 50| |
AGGREGATE, 2 | |
0008 303- 94433 26.400 n8 | 46. 00000 1214. 40| |
AGGREGATE, 12 | | |
0009 305- 06082 14.900 My | 175. 00000 2607. 50| |
HVA PATCH NG FOR ASPHALT PAVENENT | | |
0010 616- 02320 790.000 n2 | 2. 00000 1580. 00| |
GEOTEXTI LES | | |
0011 616- 05689 343.000 My | 50. 00000 17150. 00| |
RI PRAP, CLASS 2 | | |
0012 616- 06405 345.000 My | 40. 00000 13800. 00| |
RI PRAP, REVETMENT | | |
0013 616- 06451 19.700 My | 46. 00000 906. 20| |
RI PRAP, UNI FORM | | |
0014 62106570 2.000 n8 | 75. 00000 150. 00| |
TOP SO L | | |
0015 621- 06574 6.500 ng | 120. 00000 780. 00| |
SODDI NG | | |
0016 715- 04612 24.900 m |  1000.00000 24900. 00| |
PIPE LINER THERMOPLASTIC, 900 nm | | |
0017 715- 05242 10.100 m 530. 00000 5353. 00| |
PIPE, TYPE 1, DEFCRVED, M N AREA 0.83 |
| |
PI PE) | |
0018 801- 04308 11.000 EACH 95. 00000 1045. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0019 801- 06605 4.000 EACH 45. 00000 180. 00| |
| |

BARRI CADE, II1A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 800 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 83, 829.51 ROUTE : SR 44
CALL ORDER . 800 CONTRACT ID : M -24883-A COUNTI ES : SHELBY
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-1128289 |
| BEATY CONSTRUCTI ON, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 801- 06606 4.000 EACH 55. 00000 220. 00| |
BARRI CADE, 111B | | |
0021 801- 06625 23.000 EACH 65. 00000 1495. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0022 801- 06640 15.000 EACH 60. 00000 900. 00| |
CONSTRUCTI ON SI GN, A | [ [
0023 801- 06775 LUWP| 12000. 00000 12000. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 112, 925. 90| |
------------------------------------------ e m o m m e e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
CONTRACT TOTALS | $ 112, 925. 90| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/29/00
PAGE : 810 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 65, 407. 00 ROUTE : VAR QUS
CALL ORDER . 810 CONTRACT ID : M -24885-A COUNTI ES : VAR QUS
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 05/10/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 52-2166771 CHEM - TROL CHEM CAL CO $ 57, 214. 39 100. 0000%
2 35-1038926 TOMSEND TREE SERVI CE CO $ 58, 516. 74 102. 2762%
3 23-2332783 DEANGELO BROTHERS, | NC. $ 65, 800. 01 115. 0060%
4 35-1944148 DALTONS, | NC. $ 78, 633. 00 137. 4357%
| (1) 52-2166771 | (2) 35-1038926 | (3) 23-2332783
| CHEM - TROL CHEM CAL CO | TOWSEND TREE SERVICE CO | DEANGELO BROTHERS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  HERBI G DE TREATMENT
I |
0001 110- 01001 LUMP| 1700. 00000 1700. 00| 2000. 00000 2000. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 624- 92647 566.300 ha | 98. 03000 55514. 39| 99. 80000 56516. 74| 114. 42700 64800. 01
HERBI CI DE TREATMVENT | | |
SECTI ON TOTALS | $ 57, 214. 39 $ 58, 516. 74| $ 65, 800. 01
------------------------------------------ o m e et o e e et o e e e e e m e e e e et e e e e e e e e e e e e o e meeeoaon

CONTRACT TOTALS | $ 57, 214. 39| $ 58, 516. 74| $ 65, 800. 01




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 65, 407. 00

CALL ORDER . 810 CONTRACT 1D :
LETTI NG DATE : 03/21/00 10:00 AM DI STRI CT :
SET- AS| DE :

M -24885- A

DATE : 03/29/00
PACGE : 810 -2

RQUTE : VAR QUS
COUNTI ES : VAR QUS

GREENFI ELD DI STRI CT

| (4) 35-1944148
| DALTONS, | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 HERBI Cl DE TREATMENT

[
0001 110-01001 LUWP| 2182. 50000

MOBI LI ZATI ON AND DEMCBI LI ZATI ON
0002 624-92647 566.300 ha | 135. 00000
HERBI Cl DE TREATMENT |
SECTI ON TOTALS | $
__________________________________________ O

ANOUNT]|

[

2182. 50|

[

76450. 50|

[

78, 633. 00|

78, 633. 00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT







